
APPENDIX D

PROJECT COST SUMMARIES (HIGH COST 8-Lane)

 SUBTOTAL 
GRADE & DRAIN BASE & SURFACE BRIDGE MISCELLANEOUS  CON., D&A 

NO-BUILD -$                       12,609,450$              1,576,316$      2,837,153$              3,404,584$         20,427,503$        2,042,750$              22,470,253$             -$                    22,470,253$       443,300$            
ARMOUR/210 BUILD ALTERNATIVE 185,760$               3,107,450$                7,230,500$       1,183,669$               2,341,476$          14,048,855$         3,090,748$               17,139,603$             17,139,603$        

16TH ST. BUILD ALTERNATIVE 47,120$                 844,065$                   2,124,240$       593,272$                  721,739$             4,330,437$           952,696$                  5,283,133$               5,283,133$          

MAINLINE BUILD ALTERNATIVE 6,960,014$             5,589,948$                7,107,589$               3,931,510$          23,589,061$         5,189,593$               28,778,654$             1,400,000$         30,178,654$        588,041$             
SUBTOTAL: NO BUILD 20,427,503$         2,042,750$               22,470,253$             -$                    22,470,253$        443,300$             
SUBTOTAL: BUILD ALTERNATIVE 41,968,353$         9,233,038$               51,201,390$             1,400,000$         52,601,390$        588,041$             
NO-BUILD -$                       9,938,100$                13,761,817$     4,739,983$               5,687,980$          34,127,880$         3,412,788$               37,540,668$             -$                    37,540,668$        459,420$             
MISSOURI RIVER BRIDGE ALTERNATIVE A 49,100,000$     49,100,000$         49,100,000$             98,200,000$        6,600,000$          

ALTERNATIVE B-1 54,400,000$     54,400,000$         54,400,000$             108,800,000$      2,900,000$          
ALTERNATIVE B-2 54,400,000$     54,400,000$         54,400,000$             108,800,000$      2,900,000$          
ALTERNATIVE C 54,400,000$     54,400,000$         54,400,000$             108,800,000$      2,900,000$          

BEDFORD/LEVEE ALTERNATIVE A -$                       1,426,048$                19,622,640$     497,470$                  4,309,232$          25,855,390$         5,688,186$               31,543,576$             31,543,576$        
ALTERNATIVE B-1 -$                       1,426,048$                19,622,640$     497,470$                  4,309,232$          25,855,390$         5,688,186$               31,543,576$             31,543,576$        
ALTERNATIVE B-2 -$                       1,426,048$                19,622,640$     497,470$                  4,309,232$          25,855,390$         5,688,186$               31,543,576$             31,543,576$        
ALTERNATIVE C -$                       1,490,684$                18,794,480$     629,739$                  4,182,981$          25,097,884$         5,521,534$               30,619,418$             30,619,418$        

FRONT ST. ALTERNATIVE A 175,200$               2,177,175$                18,940,640$     798,098$                  4,418,223$          26,509,336$         5,832,054$               32,341,390$             32,341,390$        
ALTERNATIVE B-1 175,200$               2,177,175$                18,940,640$     798,098$                  4,418,223$          26,509,336$         5,832,054$               32,341,390$             32,341,390$        
ALTERNATIVE B-2 270,400$               2,478,248$                24,430,560$     995,368$                  5,634,915$          33,809,491$         7,438,088$               41,247,579$             41,247,579$        
ALTERNATIVE C 270,400$               2,445,840$                25,068,960$     989,016$                  5,754,843$          34,529,059$         7,596,393$               42,125,452$             42,125,452$        

MAINLINE ALTERNATIVE A 6,865,973$             2,588,664$                8,301,609$               3,551,249$          21,307,495$         4,687,649$               25,995,144$             3,800,000$         29,795,144$        609,424$             
ALTERNATIVE B-1 7,993,135$             2,588,664$                8,522,533$               3,820,866$          22,925,198$         5,043,544$               27,968,742$             3,800,000$         31,768,742$        609,424$             
ALTERNATIVE B-2 8,680,731$             2,469,792$                8,611,614$               3,952,427$          23,714,564$         5,217,204$               28,931,769$             4,100,000$         33,031,769$        609,424$             
ALTERNATIVE C 9,581,934$             2,493,400$                7,654,997$               3,946,066$          23,676,397$         5,208,807$               28,885,205$             8,400,000$         37,285,205$        609,424$             

SUBTOTAL: NO BUILD 34,127,880$         3,412,788$               37,540,668$             -$                    37,540,668$        459,420$             
SUBTOTAL: ALTERNATIVE A 122,772,221$       16,207,889$             138,980,110$           3,800,000$         142,780,110$      609,424$             
SUBTOTAL: ALTERNATIVE B-1 129,689,924$       16,563,783$             146,253,708$           3,800,000$         150,053,708$      609,424$             
SUBTOTAL: ALTERNATIVE B-2 137,779,445$       18,343,478$             156,122,923$           4,100,000$         160,222,923$      609,424$             
SUBTOTAL: ALTERNATIVE C 137,703,340$       18,326,735$             156,030,075$           8,400,000$         164,430,075$      609,424$             
NO-BUILD -$                       16,965,150$              8,422,548$       5,077,540$               6,093,048$          36,558,285$         3,655,829$               40,214,114$             -$                    40,214,114$        403,000$             
PASEO BLVD. ALTERNATIVE A 486,679$               238,472$                   972,640$          321,529$                  403,864$             2,423,184$           533,100$                  2,956,284$               2,956,284$          

ALTERNATIVE B 481,479$               238,472$                   972,640$          320,510$                  402,620$             2,415,721$           531,459$                  2,947,180$               2,947,180$          

M-9 (OAK ST.) ALTERNATIVE A -$                       -$                           -$                  -$                          -$                     -$                     -$                         -$                         -$                    
ALTERNATIVE B -$                       2,492,382$                3,440,960$       1,325,707$               1,451,810$          8,710,859$           1,916,389$               10,627,248$             10,627,248$        

MAIN ST. ALTERNATIVE A -$                     -$                         -$                    
ALTERNATIVE B -$                       1,179,838$                1,580,960$       808,632$                  713,886$             4,283,315$           942,329$                  5,225,645$               5,225,645$          

BROADWAY ALTERNATIVE A -$                       981,649$                   7,714,560$       491,403$                  1,837,522$          11,025,135$         2,425,530$               13,450,664$             13,450,664$        
ALTERNATIVE B -$                       981,649$                   7,714,560$       491,403$                  1,837,522$          11,025,135$         2,425,530$               13,450,664$             13,450,664$        

MAINLINE ALTERNATIVE A 2,811,749$             3,604,640$                6,179,200$       6,648,899$               3,848,898$          23,093,385$         5,080,545$               28,173,930$             1,000,000$         29,173,930$        534,583$             
ALTERNATIVE B 3,962,949$             4,911,539$                13,084,400$     7,330,013$               5,857,780$          35,146,681$         7,732,270$               42,878,951$             1,000,000$         43,878,951$        534,583$             

SUBTOTAL: NO BUILD 36,558,285$         3,655,829$               40,214,114$             -$                    40,214,114$        403,000$             
SUBTOTAL: ALTERNATIVE A 36,541,704$         8,039,175$               44,580,879$             1,000,000$         45,580,879$        534,583$             
SUBTOTAL: ALTERNATIVE B 61,581,711$         13,547,976$             75,129,688$             1,000,000$         76,129,688$        534,583$             

GRAND TOTAL: NO BUILD 91,113,668$         9,111,367$               100,225,035$           -$                    100,225,035$      
GRAND TOTAL: BUILD/ALT. A/ALT. A 201,282,278$       33,480,101$             234,762,379$           6,200,000$         240,962,379$      
GRAND TOTAL: BUILD/ALT. B-1/ALT. A 208,199,981$       33,835,996$             242,035,977$           6,200,000$         248,235,977$      
GRAND TOTAL: BUILD/ALT. B-2/ALT. A 216,289,502$       35,615,690$             251,905,193$           6,500,000$         258,405,193$      
GRAND TOTAL: BUILD/ALT. C/ALT. A 216,213,397$       35,598,947$             251,812,344$           10,800,000$        262,612,344$      
GRAND TOTAL: BUILD/ALT. A/ALT. B 226,322,285$       38,988,903$             265,311,188$           6,200,000$         271,511,188$      
GRAND TOTAL: BUILD/ALT. B-1/ALT. B 233,239,988$       39,344,797$             272,584,786$           6,200,000$         278,784,786$      
GRAND TOTAL: BUILD/ALT. B-2/ALT. B 241,329,509$       41,124,492$             282,454,001$           6,500,000$         288,954,001$      
GRAND TOTAL; BUILD/ALT. C/ALT. B 241,253,404$       41,107,749$             282,361,153$           10,800,000$        293,161,153$      

NO BUILD COSTS SHOWN IN 2005 PRESENT VALUE DOLLARS

NOTE: OPERATIONS & MAINTENANCE COSTS BASED ON 2005 COST, EXTRAPOLATED OUT 30 YEARS AT A 2% ANNUAL INFLATION RATE AND DISCOUNTED AT 2% TO BRING BACK TO 2005 COST.  PREFERRED ALTERNATIVE IS HIGHLIGHTED.
4 LANE BASE COST IS $26,520 ANNUALLY/MILE
8 LANE BASE COST IS $35,179 ANNUALLY/MILE
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APPENDIX D

PROJECT COST SUMMARIES (LOW COST 8-Lane)

 SUBTOTAL 
GRADE & DRAIN BASE & SURFACE BRIDGE MISCELLANEOUS  CONS., D&A 

NO-BUILD -$                       12,609,450$              1,576,316$     2,837,153$              3,404,584$         20,427,503$        2,042,750$              22,470,253$             22,470,253$      443,300$            
ARMOUR/210 BUILD ALTERNATIVE 185,760$               3,107,450$                7,230,500$      1,183,669$               2,341,476$          14,048,855$         3,090,748$               17,139,603$             17,139,603$       

16TH ST. BUILD ALTERNATIVE 47,120$                 844,065$                   1,100,560$      593,272$                  517,003$             3,102,021$           682,445$                  3,784,465$               3,784,465$         

MAINLINE BUILD ALTERNATIVE 6,960,014$            5,589,948$                7,107,589$               3,931,510$          23,589,061$         5,189,593$               28,778,654$             1,400,000$         30,178,654$       819,976$             
SUBTOTAL: NO BUILD 20,427,503$         2,042,750$               22,470,253$             -$                    22,470,253$       443,300$             
SUBTOTAL: BUILD ALTERNATIVE 40,739,937$         8,962,786$               49,702,723$             1,400,000$         51,102,723$       819,976$             
NO-BUILD -$                       9,938,100$                13,761,817$    4,739,983$               5,687,980$          34,127,880$         3,412,788$               37,540,668$             -$                    37,540,668$       459,420$             
MISSOURI RIVER BRIDGE ALTERNATIVE A 49,100,000$    49,100,000$         49,100,000$             49,100,000$       6,600,000$          

ALTERNATIVE B-1 54,400,000$    54,400,000$         54,400,000$             54,400,000$       2,900,000$          
ALTERNATIVE B-2 54,400,000$    54,400,000$         54,400,000$             54,400,000$       2,900,000$          
ALTERNATIVE C 54,400,000$    54,400,000$         54,400,000$             54,400,000$       2,900,000$          

BEDFORD/LEVEE ALTERNATIVE A -$                       1,426,048$                10,862,800$    497,470$                  2,557,264$          15,343,582$         3,375,588$               18,719,170$             18,719,170$       
ALTERNATIVE B-1 -$                       1,426,048$                10,862,800$    497,470$                  2,557,264$          15,343,582$         3,375,588$               18,719,170$             18,719,170$       
ALTERNATIVE B-2 -$                       1,426,048$                10,862,800$    497,470$                  2,557,264$          15,343,582$         3,375,588$               18,719,170$             18,719,170$       
ALTERNATIVE C -$                       1,490,684$                9,761,600$      629,739$                  2,376,405$          14,258,428$         3,136,854$               17,395,282$             17,395,282$       

FRONT ST. ALTERNATIVE A 175,200$               2,177,175$                10,108,400$    798,098$                  2,651,775$          15,910,648$         3,500,343$               19,410,991$             19,410,991$       
ALTERNATIVE B-1 175,200$               2,177,175$                10,108,400$    798,098$                  2,651,775$          15,910,648$         3,500,343$               19,410,991$             19,410,991$       
ALTERNATIVE B-2 270,400$               2,478,248$                15,651,920$    995,368$                  3,879,187$          23,275,123$         5,120,527$               28,395,650$             28,395,650$       
ALTERNATIVE C 270,400$               2,445,840$                16,639,120$    989,016$                  4,068,875$          24,413,251$         5,370,915$               29,784,166$             29,784,166$       

MAINLINE ALTERNATIVE A 6,865,973$            2,588,664$                8,301,609$               3,551,249$          21,307,495$         4,687,649$               25,995,144$             3,800,000$         29,795,144$       849,794$             
ALTERNATIVE B-1 7,993,135$            2,588,664$                8,522,533$               3,820,866$          22,925,198$         5,043,544$               27,968,742$             3,800,000$         31,768,742$       849,794$             
ALTERNATIVE B-2 8,680,731$            2,469,792$                8,611,614$               3,952,427$          23,714,564$         5,217,204$               28,931,769$             4,100,000$         33,031,769$       849,794$             
ALTERNATIVE C 9,581,934$            2,493,400$                7,654,997$               3,946,066$          23,676,397$         5,208,807$               28,885,205$             8,400,000$         37,285,205$       849,794$             

SUBTOTAL: NO BUILD 34,127,880$         3,412,788$               37,540,668$             -$                    37,540,668$       459,420$             
SUBTOTAL: ALTERNATIVE A 101,661,725$       11,563,580$             113,225,305$           3,800,000$         117,025,305$     849,794$             
SUBTOTAL: ALTERNATIVE B-1 108,579,428$       11,919,474$             120,498,903$           3,800,000$         124,298,903$     849,794$             
SUBTOTAL: ALTERNATIVE B-2 116,733,269$       13,713,319$             130,446,589$           4,100,000$         134,546,589$     849,794$             
SUBTOTAL: ALTERNATIVE C 116,748,076$       13,716,577$             130,464,653$           8,400,000$         138,864,653$     849,794$             
NO-BUILD -$                       16,965,150$              8,422,548$      5,077,540$               6,093,048$          36,558,285$         3,655,829$               40,214,114$             -$                    40,214,114$       403,000$             
PASEO BLVD. ALTERNATIVE A 486,679$               238,472$                   972,640$         321,529$                  403,864$             2,423,184$           533,100$                  2,956,284$               2,956,284$         

ALTERNATIVE B 481,479$               238,472$                   972,640$         320,510$                  402,620$             2,415,721$           531,459$                  2,947,180$               2,947,180$         

M-9 (OAK ST.) ALTERNATIVE A -$                       -$                           -$                -$                          -$                     -$                     -$                         -$                         -$                    
ALTERNATIVE B -$                       2,492,382$                3,440,960$      1,325,707$               1,451,810$          8,710,859$           1,916,389$               10,627,248$             10,627,248$       

MAIN ST. ALTERNATIVE A -$                     -$                         -$                    
ALTERNATIVE B -$                       1,179,838$                1,580,960$      808,632$                  713,886$             4,283,315$           942,329$                  5,225,645$               5,225,645$         

BROADWAY ALTERNATIVE A -$                       981,649$                   7,714,560$      491,403$                  1,837,522$          11,025,135$         2,425,530$               13,450,664$             13,450,664$       
ALTERNATIVE B -$                       981,649$                   7,714,560$      491,403$                  1,837,522$          11,025,135$         2,425,530$               13,450,664$             13,450,664$       

MAINLINE ALTERNATIVE A 2,811,749$            3,604,640$                6,179,200$      6,648,899$               3,848,898$          23,093,385$         5,080,545$               28,173,930$             1,000,000$         29,173,930$       745,433$             
ALTERNATIVE B 3,962,949$            4,911,539$                13,084,400$    7,330,013$               5,857,780$          35,146,681$         7,732,270$               42,878,951$             1,000,000$         43,878,951$       745,433$             

SUBTOTAL: NO BUILD 36,558,285$         3,655,829$               40,214,114$             -$                    40,214,114$       403,000$             
SUBTOTAL: ALTERNATIVE A 36,541,704$         8,039,175$               44,580,879$             1,000,000$         45,580,879$       745,433$             
SUBTOTAL: ALTERNATIVE B 61,581,711$         13,547,976$             75,129,688$             1,000,000$         76,129,688$       745,433$             

GRAND TOTAL: NO BUILD 91,113,668$         9,111,367$               100,225,035$           -$                    100,225,035$     
GRAND TOTAL: BUILD/ALT. A/ALT. A 178,943,366$       28,565,541$             207,508,906$           6,200,000$         213,708,906$     
GRAND TOTAL: BUILD/ALT. B-1/ALT. A 185,861,069$       28,921,435$             214,782,504$           6,200,000$         220,982,504$     
GRAND TOTAL: BUILD/ALT. B-2/ALT. A 194,014,910$       30,715,280$             224,730,190$           6,500,000$         231,230,190$     
GRAND TOTAL: BUILD/ALT. C/ALT. A 194,029,717$       30,718,538$             224,748,255$           10,800,000$        235,548,255$     
GRAND TOTAL: BUILD/ALT. A/ALT. B 203,983,373$       34,074,342$             238,057,715$           6,200,000$         244,257,715$     
GRAND TOTAL: BUILD/ALT. B-1/ALT. B 210,901,076$       34,430,237$             245,331,313$           6,200,000$         251,531,313$     
GRAND TOTAL: BUILD/ALT. B-2/ALT. B 219,054,917$       36,224,082$             255,278,999$           6,500,000$         261,778,999$     
GRAND TOTAL; BUILD/ALT. C/ALT. B 219,069,724$       36,227,339$             255,297,063$           10,800,000$        266,097,063$     

NO BUILD COSTS SHOWN IN 2005 PRESENT VALUE DOLLARS

NOTE: OPERATIONS & MAINTENANCE COSTS BASED ON 2005 COST, EXTRAPOLATED OUT 30 YEARS AT A 2% ANNUAL INFLATION RATE AND DISCOUNTED AT 2% TO BRING BACK TO 2005 COST.  PREFERRED ALTNERATIVE IS HIGHLIGHTED.
4 LANE BASE COST IS $26,520 ANNUALLY/MILE
8 LANE BASE COST IS $35,179 ANNUALLY/MILE
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APPENDIX D

Project Cost Summaries (6-Lane)

DESCRIPTION  UNIT COST UNITS QUANTITY COST QUANTITY COST QUANTITY COST QUANTITY COST QUANTITY COST QUANTITY COST
PAVEMENT, SHOULDERS & BASE

HEAVY DUTY - 6 LANE DIVIDED PAVEMENT & BASE (INCLUDES 
SHOULDERS) (14" NR-PCCP WITH 18" ROCK BASE) 52.00$                      SY 56,165          2,920,580.00$           -$                        -$                       -$                        -$                        -$                            
HEAVY DUTY - RAMP PAVEMENT & BASE (INCLUDES SHOULDERS) (14" 
NR-PCCP WITH 18" ROCK BASE) 52.00$                      SY -$                           34,789      1,809,028.00$         5,349         278,148.00$          6,515         338,780.00$            8,082           420,264.00$           20,609                 1,071,668.00$            
MEDIUM DUTY - LOCAL CROSS ROAD PAVEMENT & BASE (INCLUDES 
SHOULDERS)(10" NR-PCCP WITH 4" TYPE 5 AGG. BASE) 47.00$                      SY -$                           27,626      1,298,422.00$         3,864         181,608.00$          -$                        12,886         605,642.00$           -$                            
TYPE C CONCRETE TRAFFIC MEDIAN BARRIER 39.00$                      LF 5,370            209,430.00$              -$                        -$                       -$                        -$                        -$                            
PAVEMENT REMOVAL 5.00$                        SY 94,920          474,600.00$              -$                        2,418         12,090.00$            6,449         32,245.00$              26,360         131,800.00$           10,090                 50,450.00$                 

EARTHWORK
CLEARING AND GRUBBING 1,200.00$                 ACRE 175               210,000.00$              -$                        -$                       -$                        -$                        -$                            
UNCLASSIFIED EXCAVATION 8.00$                        CY 286,354        2,290,832.00$           -$                        1,352         10,816.00$            -$                        13,287         106,296.00$           63,829                 510,632.00$               
COMPACTING EMBANKMENT 1.30$                        CY 690,763        897,991.90$              -$                        35,354       45,960.20$            -$                        160,064       208,083.20$           90,143                 117,185.90$               
CONTRACTOR FURNISHED BORROW 5.00$                        CY 526,308        2,631,541.76$           -$                        40,241       201,204.71$          -$                        175,024       875,117.94$           42,221                 211,105.00$               
INCIDENTAL DRAINAGE-FREEWAY 40.00$                      LF 5,370            214,800.00$              -$                        -$                       -$                        -$                        -$                            
INCIDENTAL DRAINAGE-LOCAL ROAD 40.00$                      LF -$                           4,644        185,760.00$            1,178         47,120.00$            -$                        6,760           270,400.00$           -$                            
MAJOR DRAINAGE STRUCTURES -$                          SF of OPENING -$                           -$                        -$                       -$                        -$                        -$                            
EROSION CONTROL 120,000.00$             MILE 3.55              426,000.00$              -$                        -$                       -$                        -$                        -$                            
FENCE 8.00$                        LF 37,480          299,840.00$              -$                        -$                       -$                        -$                        -$                            

LIGHTING 150,000.00$             EACH -$                           1               150,000.00$            1                150,000.00$          1                150,000.00$            1                  150,000.00$           -$                            
TRAFFIC SIGNALS 100,000.00$             EACH -$                           3               300,000.00$            -             -$                       1                100,000.00$            1                  100,000.00$           -$                            

SUBTOTAL (FOR TRAFFIC CONTROL) 10,575,615.66$         3,743,210.00$         926,946.91$          621,025.00$            2,867,603.14$        1,961,040.90$            
TRAFFIC CONTROL 15% % OF SUBTOTAL (FOR TRAFFIC CONTROL) 15% 1,586,342.35$           15% 561,481.50$            15% 139,042.04$          15% 93,153.75$              15% 430,140.47$           15% 294,156.14$               

SUBTOTAL (FOR MOBILIZATION) 12,161,958.01$         4,304,691.50$         1,065,988.94$       714,178.75$            3,297,743.61$        2,255,197.04$            
MOBILIZATION 4% % OF SUBTOTAL (FOR MOBILIZATION) 4% 486,478.32$              4% 172,187.66$            4% 42,639.56$            4% 28,567.15$              4% 131,909.74$           4% 90,207.88$                 

SUBTOTAL (FOR ROADWAY CONTINGENCY) 12,648,436.33$         4,476,879.16$         1,108,628.50$       742,745.90$            3,429,653.36$        2,345,404.92$            
ROADWAY CONTINGENCY 20% % OF SUBTOTAL (FOR ROADWAY CONTINGENCY) 20% 2,529,687.27$           20% 895,375.83$            20% 221,725.70$          20% 148,549.18$            20% 685,930.67$           20% 469,080.98$               

SUBTOTAL CONSTRUCTION COSTS (ROADWAY) 15,178,123.60$         5,372,254.99$         1,330,354.20$       891,295.08$            4,115,584.03$        2,814,485.90$            

TOTAL CONSTRUCTION COSTS (ROADWAY) 29,702,097.80$         

BRIDGE
MISSOURI RIVER BRIDGE 57,300,000.00$        LUMP SUM 1                   57,300,000.00$         -$                        -$                       -$                        -$                        -$                            
PASEO EXIT RAMP BRIDGE 80.00$                      SF -$                        -$                       -$                        -$                        25,032                 2,002,560.00$            
FRONT ST. AREA BRIDGE 80.00$                      SF -$                        -$                       -$                        105,600       8,448,000.00$        -$                            
BEDFORD/RAILROAD TRACKS BRIDGE 80.00$                      SF -$                        -$                       111,300     8,904,000.00$         -$                        -$                            
16TH STREET BRIDGE 80.00$                      SF -$                        16,380       1,310,400.00$       -$                        -$                        -$                            
ARMOUR/210 BRIDGE 100.00$                    SF 72,305      7,230,500.00$         -$                       -$                        -$                        -$                            
RETAINING WALL 60.00$                      SF 58,907          3,534,420.00$           -$                        -$                       -$                        -$                        -$                            

SUBTOTAL (FOR BRIDGE CONTINGENCY) 60,834,420.00$         7,230,500.00$         1,310,400.00$       8,904,000.00$         8,448,000.00$        2,002,560.00$            
BRIDGE CONTINGENCY 20% % OF SUBTOTAL (FOR BRIDGE CONTINGENCY) 20% 12,166,884.00$         20% 1,446,100.00$         20% 262,080.00$          20% 1,780,800.00$         20% 1,689,600.00$        20% 400,512.00$               

SUBTOTAL CONSTRUCTION COSTS (BRIDGE) 73,001,304.00$         8,676,600.00$         1,572,480.00$       10,684,800.00$       10,137,600.00$      2,403,072.00$            

TOTAL CONSTRUCTION COSTS (BRIDGE) 106,475,856.00$       

SUBTOTAL CONSTRUCTION COSTS (ROADWAY & BRIDGE PER 
INTERCHANGE/MAINLINE) 88,179,427.60$         14,048,854.99$       2,902,834.20$       11,576,095.08$       14,253,184.03$      5,217,557.90$            

TOTAL CONSTRUCTION COSTS (MAINLINE + INTERCHANGES) 136,177,953.80$       

ENGINEERING DESIGN & ADMINISTRATION 12% % OF CONSTRUCTION COSTS 12% 10,581,531.31$         12% 1,685,862.60$         12% 348,340.10$          12% 1,389,131.41$         12% 1,710,382.08$        12% 626,106.95$               
TOTAL (ENGINEERING DESIGN & ADMINISTRATION) 16,341,354.46$         
CONSTRUCTION STAKING 2% % OF CONSTRUCTION COSTS 2% 1,763,588.55$           2% 280,977.10$            2% 58,056.68$            2% 231,521.90$            2% 285,063.68$           2% 104,351.16$               
TOTAL (CONSTRUCTION STAKING) 2,723,559.08$           
CONSTRUCTION INSPECTION 8% % OF CONSTRUCTION COSTS 8% 7,054,354.21$           8% 1,123,908.40$         8% 232,226.74$          8% 926,087.61$            8% 1,140,254.72$        8% 417,404.63$               
TOTAL (CONSTRUCTION INSPECTION) 10,894,236.30$         
RIGHT OF WAY 6,074,400.00$           

TOTAL COST INCLUDING DESIGN & ADMIN., STAKING, CONSTRUCTION, 
INSPECTION AND RIGHT OF WAY 172,211,503.64$       

* COST ASSUMES AN 8 LANE RIVER BRIDGE
EARTHWORK/RIGHT OF WAY PROVIDED FOR 8 LANE PAVEMENT
MODIFIED EXISTING INTERCHANGE AT FRONT STREET
EXISTING BRIDGES ARE WIDENED WHENEVER POSSIBLE FOR SB LANES

 I-29/I-35 BEDFORD/ LEVEE RD FRONT ST.ARMOUR/210 PASEO/INDEPENDENCE AVE
INTERCHANGE COSTINTERCHANGE COST INTERCHANGE COST INTERCHANGE COST INTERCHANGE COST
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